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iii. That, in the event a dispute arises between DISTRICT and 
CONTRACTOR, whether the conditions materially differ or 
involve hazardous waste, cause a decrease or increase in 
CONTRACTOR'S cost of, or time required for, performance of 
any part of the work, CONTRACTOR shall not be excused from 
any scheduled completion date provided for by the Contract, but 
shall proceed with all work to be performed under the Contract.  
CONTRACTOR shall retain any and all rights provided either by 
contract or by law which pertain to the resolution of disputes and 
protests between the contracting parties. 

31. SUBSTITUTIONS FOR SPECIFIED ITEMS: 
a.  


